

10 MAR -3 A9:25



STATE PROCUREMENT OFFICE RECEIVED
EMERGENCY PROCUREMENT REQUEST
STATE OF HAWAII
2009 NOV 12 PM 2:19
DEPT. OF TRANSPORTATION
HIGHWAYS OAHU DISTRICT

1. TO: Chief Procurement Officer

2. FROM: Department of Transportation / Highway Division/ Oahu Dist.

Department/Division/Agency

Pursuant to §103D-307, HRS, and Subchapter 10, Chapter 3-122, HAR, the Department requests approval for the following:

3. Date 4/2/2009

4. After the fact ☐ YES ☒ NO

5. Nature of the Emergency

The Makaha Bridges No. 3 and No. 3A are wooden timber bridges that were built in the 1930s. Both bridges have severe cracking and wood rot in the deck beams which could fail from heavy loads driven onto the bridge by large vehicles by the articulating buses and fire trucks. Both bridges have two lanes and due to weight restrictions onto the bridge, the mauka lanes on both bridges have been closed to traffic.

6. Vendor: Ideal Construction

Address: 1036 Ulupno St. Honolulu, HI 96819

7. Price:

\$350,000.00

8. Description of goods, services, or construction to be purchased

Ideal Construction will install sixty-five W10X22 Steel I-beams under the The Makaha Bridges No. 3 and No. 3A bridge deck. The contractor will all repair the damaged pothole asphalt concrete pavement on both bridges.

9. Reason for Vendor Selection

Ideal Construction is familiar with both bridges having done emergency repairs to the Makaha Bridges No. 3A in August 2006 after it was set on fire, and the the Makaha Bridges No. 3 in November 2008 was reinforced with steel I-beams when it was discovered that center deck beams were severely cracked.

10. Direct questions to: Charles Lee

Phone: 831-6792

11. I certify that the information provided above is to the best of my knowledge, true and correct.

Department Head

Date

Reserved for SPO Use Only

12. Chief Procurement Officer's comments:

Department has withdrawn this request.

13.

☐ APPROVED ☐ DISAPPROVED ☒ NO ACTION REQUIRED

Chief Procurement Officer

Date