
ATTACHMENT A

A. Prescreen Service Request Schedule - Dates/Times 

DOCD Service 
Request to 

Contractor No.1

Service Request final 
confirmation due from 

Contractor No.1

DOCD Service 
Request to Contractor 

No. 2

Service Request 
final confirmation 

due from 
Contractor No. 2

DOCD Service 
Request to Contractor 

No. 3

Service Request 
final confirmation 

due from 
Contractor No. 3

8/3/2009 8/25/09 3:00PM 8/26/2009 9/1/09 3:00PM 9/2/2009 9/8/09 3:00PM

• Prescreen Service Request will list all participating school information for the project period.

•

• Names of schools that are not scheduled/staffed must be reported to the DOCD by the final confirmation due date.

B. Immunization Clinic Service Request Schedule - Dates/Times

Immunization Clinic 
Week

DOCD Service 
Request to Contractor 

No. 1

Service Request final 
confirmation due from 

Contractor No. 1

DOCD Service 
Request to 

Contractor No. 2

Service Request final 
confirmation due from 

Contractor No. 2

DOCD Service 
Request to 

Contractor No. 3

Service Request final 
confirmation due from 

Contractor No. 3
10/12/09 - 10/16/09 9/8/2009 9/24/09 3:00PM 9/25/2009 10/1/09 3:00PM 10/2/2009 10/8/2009 3:00PM
10/19/09 - 10/23/09 9/14/2009 10/1/09 3:00PM 10/2/2009 10/8/09 3:00PM 10/9/2009 10/15/09 3:00PM
10/26/09 - 10/30/09 9/21/2009 10/8/09 3:00PM 10/9/2009 10/15/09 3:00PM 10/16/2009 10/22/09 3:00PM
11/2/09 - 11/6/09 9/28/2009 10/15/09 3:00PM 10/16/2009 10/22/09 3:00PM 10/23/2009 10/29/09 3:00PM
11/9/09 - 11/13/09 10/5/2009 10/22/09 3:00PM 10/23/2009 10/29/09 3:00PM 10/30/2009 11/5/09 3:00PM
11/16/09 - 11/20/09 10/12/2009 10/29/09 3:00PM 10/30/2009 11/5/09 3:00PM 11/6/2009 11/12/09 3:00PM
11/23/09 - 11/27/09 10/19/2009 11/5/09 3:00PM 11/6/2009 11/12/09 3:00PM 11/13/2009 11/19/09 3:00PM
11/30/09 - 12/4/09 10/26/2009 11/12/09 3:00PM 11/13/2009 11/19/09 3:00PM 11/20/2009 11/25/09 3:00PM
12/7/09 - 12/11/09 11/2/2009 11/19/09 3:00PM 11/20/2009 11/25/09 3:00PM 11/27/2009 12/3/09 3:00PM
12/14/09 - 12/18/09 11/9/2009 11/25/09 3:00PM 11/27/2009 12/3/09 3:00PM 12/4/2009 12/10/09 3:00PM
12/21/09 - 12/23/09 11/16/2009 12/3/09 3:00PM 12/4/2009 12/10/09 3:00PM 12/11/2009 12/17/09 3:00PM
12/28/09 - 12/30/09 11/23/2009 12/10/09 3:00PM 12/11/2009 12/17/09 3:00PM 12/18/2009 12/23/09 3:00PM

• The DOCD shall send a written Service Request via electronic mail to Contractor(s).

• Service Request Confirmations from Contractor(s) must include names of contracted staff providing services requested.

**

Contractor shall coordinate and schedule with each participating school's liaison the date and time of prescreening visit and provide staffing to perform 
consent form prescreen reviews by the DOCD designated deadline.  Service Request Confirmations from Contractor(s) must include prescreening visit 
schedule and names of contracted staff providing the services requested.

TENTATIVE SERVICE REQUEST AND CONFIRMATION SCHEDULE**

Actual service request and confirmation schedule are subject to DOCD modification as necessary during the course of the project. 
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