

12 JUN 26 A7 57

STATE PROCUREMENT OFFICE NOTICE & REQUEST FOR SOLE SOURCE

STATE PROCUREMENT OF FICE STATE OF HAWAII

1. TO:

Chief Procurement Officer

2. FROM:

DLNR- Division of Forestry and Wildlife

Department/Division/Agency

Pursuant to HRS §103D-306 and HAR Chapter 3-122, Subchapter 9, the Department requests sole source approval to purchase the following:

3. Description of goods, services, or construction:

Conservation management of Waikamoi Preserve on the Island of Maui, as outlined in the Waikamoi Preserve Long Range Management Plan (LRMP), as part of the Natural Area Partnership Program. A copy of the LRMP (approved by the BLNR on January 13, 2012), is attached.

4. Vendor Name: The Nature Conservancy			5. Price:
Address:	923 Nu`uanu Avenue Honolulu, HI 96817		\$ <u>1,201,200</u>
6. Term of Contrac (mm/dd/yyyy)	et: From: <u>07/1/2012</u>	To: <u>06/30/2018</u>	7. Prior Sole Source Ref No. 95-282-R

8. Feature: The good, service, or construction has the following unique features, characteristics, or capabilities: The Natural Area Partnership Program was established in 1991 and provides matching funds (\$2 State to \$1 private) for the management of qualified private lands that have been permanently dedication to conservation (Hawaii Revised Statutes HRS § 195.6.5). Existing State administrative rules (HAR 13-210) outline the process for inclusion in this program. In short, a private landowner must submit a proposal to manage land that is of natural area reserve quality, prepare a long-term management plan for approval by the Board of Land and Natural Resources, and agree to transfer a conservation easement over the property to the State or an appropriate non-profit. The long-term management plan details the planned conservation actions, identifies who will be doing the conservation actions, and provides the cost associated with the actions. Once approved by the Board, the Department is to enter into a contract with the appropriate managing entity (identified in the plan). In addition, previous to this step, Division staff and the Natural Area Reserves Commission review a draft management plan and provide comments regarding the scope and adequacy of planned management based on their expertise, knowledge, or experience in managing or conducting research on similar lands. Finally, the long-range management plan must go through the environmental review process (see HRS Chapter 343 and HAR 13-210), which includes a public comment period before final submission to the Board. This step provides an extra measure of transparency and public accountability before committing State dollars for conservation of the proposed land.

9. Essential features. How the unique features accomplish its work: DLNR/DOFAW has Hawaii. These endemic species are often found protected on the private land. Protection of specino other place in the state or world where these these unique systems on private lands means the it, itself. The Nature Conservancy holds a conse unique natural features found nowhere else in the	a mandate to protect the rare native on private land, or if found on both ies and ecosystems has to occur wh protection efforts can occur becaus state does not have the extra expen- ervation easement for managing the	species and native ecosystems found in public and private land, may be better here they are naturally found. Often there is see they are one of a kind. Protection of hase of both buying the land and managing			
11. Alternate source. The following other populated but do not meet our needs because: Only own land. Additionally, the program is continou NAPP program may submit an application and the criteria by which the Depart. (and Board) resame process. In the past, the Department has so implement the approved long-term management	the landowner or their managing pastly open to applications - any private begin the process at any time. The activities the long-term management playing the land received) sole-source approach the land received.	artner has the legal right to manage their te landowner wishing to participate in the dministrative rules (HAR 13-210) outline n, so that all proposals go through the			
12. Direct any inquiries to: Department: LNR, DOFAW Contact Name/Title: Emma Yuen, NARS En	7/5/12 Nancement Coordinator 127 Plenner	13 Phone Number: (808)-587-4170- Fax Number: (808) 587-0160			
Expenditure may be processed with a purchase of If no, a contract must be executed and funds cert	order/pCard: Yes No				
Agency shall ensure adherence to applicable administrative and statutory requirements, including HAR Chapter 3-122, Subchapter 15, Cost or Pricing Data, if required.					
14. I certify that the information provided above is to the best of my knowledge, true, correct and that the goods, services, or construction are available through only one source.					
or whall		(10.115			
		6/21/12			
Department Head Signature		Date			
-	Reserved for CPO Use Only				
-					

10. S.S. No. 12-083K

16. Chief Procurement Officer's comments:

This approval is based on the department's representation that the Nature Conservancy is the landowner of Waikamoi Preserve and the only entity that has the legal right to conservation management activities on the land. Approval is for the period 07/01/12 to 06/30/18. This approval is for the solicitation process only, HRS section 103D-310(c) and HAR section 3-122-112, shall apply (i.e. vendor is required to be compliant on the Hawaii Compliance Express) and award is required to be posted on the Awards Reporting System.


As a reminder, individual(s) participating in procurement activities are required to be in compliance with Procurement Delegation No. 2010-01 and Amendment 1, and Procurement Circular No. 2010-05, Statewide Procurement Training, as appropriate. If there are any questions, please contact Kevin Takaesu at 586-0568, or kevin.s.takaesu@hawaii.gov.

17. APPROVED	☐ DISAPPROVED	NO ACTION REQUIRED	7/3/2012
		Chief Procurement Officer	Date

Waikamoi Preserve

East Maui, Hawai'i

Long-Range Management Plan Fiscal Years 2013–2018



Submitted to the
Department of Land & Natural Resources
Natural Area Partnership Program



Submitted by
The Nature Conservancy of Hawaii

January 2012

Table of Contents

EXECUTIVE SUMMARY	
RESOURCE SUMMARY	
GENERAL SETTING	
FLORA AND FAUNA	
MANAGEMENT	
MANAGEMENT CONSIDERATIONS	
MANAGEMENT UNITS	
MANAGEMENT PROGRAMS	
A. Ungulate Control	
B. Invasive Plant Control	
C. Small Mammal, Invertebrate Pest, and Pathogen Prevention and Control	
Program 2: Resource Monitoring, Rare Species Protection, and Research	
Program 3: Community Outreach	
Program 4: Fire, Emergency, and Safety	
Program 5. Watershed and Invasive Species Partnerships	
. ,	
BUDGET SUMMARY	
BUDGET TABLE	38
APPENDICES	A1
Appendix 1. Native Natural Communities Of Waikamoi Preserve	A 1
Appendix 2. Rare Native Plants of Waikamoi Preserve	A7
Appendix 3. Native Birds of Waikamoi Preserve	
Appendix 4. Summary of Supported Research In Waikamoi Preserve	
Appendix 5. Summary of Organization and Event Participation in Public Outreach	
List of Figures and Tables	
Figure 1. Waikamoi and East Maui Watershed existing and proposed fences	£
Figure 2. Waikamoi Preserve and adjacent Ha'ikū Uka natural communities	
Figure 3. Management Units of Waikamoi Preserve.	
Figure 4. Recovery of native subalpine shrubland habitat documented in Unit 5 in 2008	
Figure 5. Fencing status of western Waikamoi Preserve	
Figure 6. Pig catches during the Forest Recovery Project for the 12,000 acre project area	
Figure 7. Percent activity on Waikamoi Preserve transects, Units 1A, 1B, and 2	17
Figure 8. Waikamoi Himalayan ginger control, FY07-FY11	22
Figure 9. Waikamoi gorse and Pinus spp. control, FY07-FY11	23
Figure 10. Rare species locations, Waikamoi Preserve and adjacent lands	28
Figure 11. Waikamoi NAPP Budget/Effort by Program, FY13-FY18	36
Table 1. Overview of Waikamoi Preserve Accomplishments by Program, FY 2007–2011 (5 years)	2
Table 2. Priority weed species for management at Walkamoi Preserve (in order of priority)	
Table 3. Weed species not yet established in Waikamoi Preserve	
Table 4. Control Estimates for six weed targets in Waikamoi Preserve, FY07–FY11	
Table 5. Volunteer and interpretation accomplishments, FY07–FY11 (5 years)	